
STATE OF CALIFORNIA-BUSINESS, TRANSPORTATION AND HOUSING AGENCY                                                                               GRAY DAVIS, Governor

DEPARTMENT OF TRANSPORTATION
DES-OE  MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA  95816

**  WARNING  **  WARNING  **  WARNING  **  WARNING  **
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based
on these electronic files or for any defective or incomplete copying, exerpting, scanning, faxing or downloading of the contract documents.
As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California
Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916)
654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that
you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

April 28, 2003

12-Ora,LA-605-R0.5/R2.6, R0.0/R0.1
12-079204
ACNHI-605-2(899)117N

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in ORANGE AND LOS ANGELES
COUNTIES IN ROSSMOOR AND LOS ALAMITOS FROM 0.5 km NORTH OF ROUTE 450/605 SEPARATION TO 0.1
km NORTH OF LOS ANGELES COUNTY LINE.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on May 15, 2003, instead of the original date of May 1, 2003.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to
Contractors and Special Provisions, and the Proposal and Contract.

Project Plan Sheets 68, 97, and 120 are revised.  Half-sized copies of the revised sheets are attached for substitution for
the like-numbered sheet.

In the Special Provisions, Section 10-1.34, "STRUCTURE APPROACH SLAB (TYPE R)," subsection "GENERAL,"
the fifth paragraph is revised to read:

"The Contractor shall schedule his operations so that the pavement and base materials removed during
a work period shall be replaced, in that same work period, with approach slab concrete that shall be cured
for at least 4 hours prior to the time the lane is to be opened to public traffic as designated in 'Maintaining
Traffic' of these special provisions.  In the event the existing pavement and base materials are removed and
the Contractor is unable to construct, finish, and cure the new approach slab by the time the lane is to be
opened to public traffic, the excavation shall be filled with a temporary roadway structural sections as
specified in this section, 'Structure Approach Slabs (Type R)."

In the Special Provisions, Section 10-1.46, "REINFORCED CONCRETE PIPE," the following paragraph is added after
the second paragraph:

"All 450 mm reinforced concrete pipes shall have a minimum of 1.81 m or greater cover, as shown on
the Standard Plans."
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In the Proposal and Contract, the Engineer’s Estimate Items 10, 11, 23, 36, and 50 are revised and Item 45 is deleted as
attached.

To Proposal and Contract book holders:

Replace pages 3, 4, and 5 of the Engineer's Estimate in the Proposal with the attached revised pages 3, 4,
and 5 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract, book holders to ensure that each
receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY PAUL ETEMAD

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



ENGINEER'S ESTIMATE
12-079204

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 070012 PROGRESS SCHEDULE (CRITICAL
PATH METHOD)

LS LUMP SUM LUMP SUM

2 070018 TIME-RELATED OVERHEAD WDAY 285

3 072006 TEMPORARY SUPPORT LS LUMP SUM LUMP SUM

4 074019 PREPARE STORM WATER
POLLUTION PREVENTION PLAN

LS LUMP SUM LUMP SUM

5 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

6
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

7
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

8
(S)

120165 CHANNELIZER (SURFACE
MOUNTED)

EA 200

9
(S)

128650 PORTABLE CHANGEABLE MESSAGE
SIGN

LS LUMP SUM LUMP SUM

10 129000 TEMPORARY RAILING (TYPE K) M 2700

11 129100 TEMPORARY CRASH CUSHION
MODULE

EA 110

12 129150 TEMPORARY TRAFFIC SCREEN M 6140

13 150608 REMOVE CHAIN LINK FENCE M 18

14 150662 REMOVE METAL BEAM GUARD
RAILING

M 300

15 150710 REMOVE TRAFFIC STRIPE M 68 800

16 030807 REMOVE TRAFFIC STRIPE
(YELLOW)

M 5160

17 150715 REMOVE THERMOPLASTIC
PAVEMENT MARKING

M2 120

18 150722 REMOVE PAVEMENT MARKER EA 17 500

19 030808 REMOVE METAL (RAIL MOUNTED
SIGN)

EA 2

20 150747 REMOVE ROADSIDE SIGN (STRAP
AND SADDLE BRACKET METHOD)

EA 1

3
REVISED PER ADDENDUM NO. 1 DATED APRIL 28, 2003



ENGINEER'S ESTIMATE
12-079204

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 150760 REMOVE SIGN STRUCTURE EA 2

22 150769 REMOVE ASPHALT CONCRETE M3 11

23 152372 RELOCATE CONCRETE BARRIER
(TYPE K)

M 3450

24 030809 RELOCATE METAL (RAIL MOUNTED
SIGN)

EA 2

25 153214 REMOVE CONCRETE CURB M 70

26 155003 CAP INLET EA 17

27 156590 REMOVE CRASH CUSHION (SAND
FILLED)

EA 23

28 157561 BRIDGE REMOVAL (PORTION),
LOCATION A

LS LUMP SUM LUMP SUM

29 157562 BRIDGE REMOVAL (PORTION),
LOCATION B

LS LUMP SUM LUMP SUM

30 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

31 190101 ROADWAY EXCAVATION M3 12 600

32 190103 ROADWAY EXCAVATION (TYPE Y)
(AERIALLY DEPOSITED LEAD)

M3 1900

33 190110 LEAD COMPLIANCE PLAN LS LUMP SUM LUMP SUM

34
(F)

192003 STRUCTURE EXCAVATION
(BRIDGE)

M3 172

35
(F)

193003 STRUCTURE BACKFILL (BRIDGE) M3 110

36 208023 75 MM GALVANIZED STEEL PIPE
(SUPPLY LINE)

M 126

37 250201 CLASS 2 AGGREGATE SUBBASE M3 7310

38 280000 LEAN CONCRETE BASE M3 4220

39 390160 ASPHALT CONCRETE (TYPE B) TONN 5190

40 394002 PLACE ASPHALT CONCRETE
(MISCELLANEOUS AREA)

M2 420
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ENGINEER'S ESTIMATE
12-079204

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

41 394044 PLACE ASPHALT CONCRETE DIKE
(TYPE C)

M 120

42 394049 PLACE ASPHALT CONCRETE DIKE
(TYPE F)

M 79

43 401000 CONCRETE PAVEMENT M3 2960

44 404092 SEAL PAVEMENT JOINT M 2550

45 BLANK

46 414091 SEAL LONGITUDINAL JOINT M 2080

47 049358 FURNISH PILING (CLASS 400C)
 ALT. X

M 86

48
(S)

049359 DRIVE PILE (CLASS 400C) ALT. X EA 7

49 491007 FURNISH PILING (CLASS 400) M 635

50
(S)

491008 DRIVE PILE (CLASS 400) EA 40

51 491014 FURNISH PILING (CLASS 400C)
(ALTERNATIVE V)

M 93

52
(S)

491015 DRIVE PILE (CLASS 400C)
(ALTERNATIVE V)

EA 7

53
(F)

510051 STRUCTURAL CONCRETE, BRIDGE
FOOTING

M3 30

54
(F)

510053 STRUCTURAL CONCRETE, BRIDGE M3 968

55
(F)

510086 STRUCTURAL CONCRETE,
APPROACH SLAB (TYPE N)

M3 77

56
(F)

510087 STRUCTURAL CONCRETE,
APPROACH SLAB (TYPE R)

M3 243

57 510502 MINOR CONCRETE (MINOR
STRUCTURE)

M3 41

58 510526 MINOR CONCRETE (BACKFILL) M3 16

59
(F)

510800 PAVING NOTCH EXTENSION M3 5

60 511106 DRILL AND BOND DOWEL M 157
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